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Document 00003 - Certification Page

CONTRACT DOCUMENTS FOR
CONSTRUCTION OF CR673

I certify that the contract documents contained in this booklet are the original contract documents and I have read
and understood the conditions stated herein.

I further certify that I have received a copy of these contract documents and any additional information referenced to
be a part thereof.

I further certify that I was afforded the opportunity to ask any question regarding the contract documents and
engineering plans at the time of the pre-bid conference.”

SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

Authorized Representative

CONTRACTOR

Authorized Representative

ENGINEER
AMEC-BCI Engineers & Scientists, Inc.

Terry Dykehouse, P.E.
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CR673 (U.S. 301 West — 4500 LF)

Sheet Description
1 Key Sheet
2 Summary of Pay Items
3 General Notes
4 Typical Section
5-8 Site Plan
9 SWPPP Details
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Document 00030 - Advertisement for Bids

NOTICE IS HEREBY GIVEN that the Sumter County Board of County Commissioners hereby seeks competitive
bids for CR673 Resurfacing from 4500 feet West of US 301 to US 301. All bids submitted must be in a sealed
envelope marked "Sealed Bid for CR673 Resurfacing. ITB#021-0-2011, and must be received by the Financial
Services Department at The Villages Sumter County Service Center, 7375 Powell Road, Wildwood, FL 34785 by
10:00 a.m. on October 24, 2011. Bids will be opened in The Villages Sumter County Service Center, Room 102, at
10:05 a.m. on October 24, 2011. The bids will be reviewed by staff for completeness with a Selection Review
Committee Meeting on October 31, 2011, at 10:00 a.m. at The Villages Sumter County Service Center, Room 102.
Bids will be presented to the County Commission for award during the County Commission Meeting on November
8,2011.

Any bids not received and clocked in by Financial Services Department prior to said time, will not be opened or
considered.

All bidders must be licensed contractors capable of performing the scope of work necessary to satisfactorily
complete the project.

All bidders must be prequalified with the Board of Sumter County Commissioners or the Florida Department of
Transportation (FDOT) prior to bidding. Contact the Financial Services Department for more information at 352-
689-4435.

Plans and specifications will be available on Demand Star.
The last day for questions will be October 10, 2011 at 5:00pm. All questions must be submitted in writing to Mrs.

Amanda Taylor via fax at 352-689-4436 or email at Amanda.taylor@sumtercountyfl.gov. Questions will not be
answered in person or over the telephone.

There will be a Mandatory Pre-bid Meeting for this project in the Sumter County Public Works Conference Room
located at 319 E. Anderson Avenue, Bushnell, FL 33513 at 2:00 pm on September 30, 2011.

DATED this 23rd Day of September, 2011
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

ADVERTISED: 9/23/2011- THE VILLAGES DAILY SUN

Document 00030 — Advertisement for Bids



Document 00200 - Information for Bidders

Bids will be received by the Sumter County Board of County Commissioners at the Financial Services Department,
7375 Powell Road, Suite 206, Wildwood, FL 34785 by 10:00 a.m. on October 24, 2011. Bids will be opened in The
Villages Sumter County Service Center, Room 102 at 10:05 a.m. on October 24, 2011. The bids will be reviewed
by staff for completeness and compliance with bid instructions and a Selection Review Committee Meeting on
October 31, 2011 at 10:00a.m. at The Villages Sumter County Service Center, Room 102. Bids will be presented to
the County Commission for award during the County Commission Meeting on November 8, 2011.

Each bid must be submitted in a sealed envelope addressed to Sumter County Board of County Commissioners,
Financial Services Department, 7375 Powell Road, Suite 206, Wildwood, FL 34785.

Each bidder shall submit one (1) original and three (3) copies of the executed bid package, each attached to the
complete specifications booklet. Each bidder shall submit one (1) electronic completed bid package on a CD or flash
drive that includes the entire bid packet and is not password protected.

Each sealed envelope containing a BID must be plainly marked on the outside as "Sealed Bid for CR673 ITB#021-
0-2011, and the envelope should bear on the outside the BIDDER'S name, address, and license number if applicable,
and the name of the project for which the BID is submitted. If forwarded by mail, the sealed envelope containing
the BID must be enclosed in another envelope addressed to the COUNTY at Sumter County Commissioners,
Financial Services Department, 7375 Powell Road, Suite 206, Wildwood, FL 34785.

All BIDS must be made on the required BID form. All blank spaces for BID prices must be filled in, in ink or
typewritten, and the BID form must be fully completed and executed when submitted. The executed bid package
which includes the bid form, the bid bond, the list of sub-contractors and suppliers, the public entity crime
statement, and the trench safety act.

The language of the bid bond shall equal or exceed the requirements as presented in the provided bond document.
Bonds submitted on forms other than those provided will be reviewed by the County Attorney for acceptability.

The COUNTY, in its best interest, reserves complete and total authority to determine the completeness of any and
all bid documents and may, at its discretion, waive any informalities or minor defects or reject any and all BIDS.
Any BID may be withdrawn prior to the above scheduled time for the opening of BIDS or authorized postponement
thereof. Any BID received after the time and date specified shall not be considered. No BIDDER may withdraw a
BID within 60 days after the actual date of the opening thereof. Should there be reasons why the contract cannot be
awarded within the specified period; the time may be extended by mutual agreement between the COUNTY and the
BIDDER.

It is the responsibility of each Bidder before submitting a Bid:

a. To examine thoroughly the Contract Documents and other related data identified in the Bidding Documents
(including "technical data" referred to below);

b. To visit the site to become familiar with and satisfy Bidder as to the general, local and site conditions that
may affect cost, progress, performance or furnishing of the Work;

c. To consider federal, state and local laws and regulations that may affect cost, progress, performance or
furnishing of the Work.
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d. To study and carefully correlate Bidder's knowledge and observations with the Contract Documents and
such other related data; and

e. To promptly notify COUNTY in writing or by fax of all questions, conflicts, errors, ambiguities or
discrepancies which Bidder has discovered in or between the Contract Documents and such other related
documents. No verbal responses to questions will be provided. Information obtained from an officer,
agent, or employee of the owner, or any other person shall not officially amend the bid package. Only
issued addenda can officially modify the bid documents. No contact with the selection committee shall
be permitted once the bid is advertized.

f. To completely review the bid package being submitted to make sure that all requirements of the bid
have been complied with.

After BIDS have been submitted, the BIDDER shall not assert that there was a misunderstanding concerning
the bid documents, the quantities of WORK or of the nature or scope of the WORK to be done.

The COUNTY shall provide to BIDDERS, prior to BIDDING, all information which is pertinent to, and delineates
and describes, the land owned and rights-of-way acquired or to be acquired.

The CONTRACT DOCUMENTS contain the provisions required for the construction of the PROJECT.
Information obtained from an officer, agent, or employee of the COUNTY, or any other person shall not affect the
risks or obligations assumed by the CONTRACTOR or relieve the CONTRACTOR from fulfilling any of the
conditions of the contract.

Each BID must be accompanied by an executed BID BOND payable to the COUNTY for five percent of the total
amount of the BID. As soon as the BID prices have been compared, the COUNTY will return the BONDS of all
except the three lowest responsible BIDDERS. When the Agreement is executed the bonds of the two remaining
unsuccessful BIDDERS will be returned. The BID BOND of the successful BIDDER will be retained until the
PAYMENT BOND and PERFORMANCE BOND have been executed and approved, after which it will be returned.
A certified check may be used in lieu of a BID BOND.

A PERFORMANCE BOND and a PAYMENT BOND each in the amount of 100 percent of the CONTRACT
PRICE, with a corporate surety approved by the COUNTY, will be required for the faithful performance of the
contract.

Attorneys-in-fact who sign BID BONDS or PAYMENT BONDS and PERFORMANCE BONDS must file with
each BOND a certified and effective dated copy of their power of attorney.

The party to whom the contract is awarded will be required to execute the Agreement and obtain the
PERFORMANCE BOND and PAYMENT BOND within fourteen (14) calendar days from the date when NOTICE
OF AWARD is delivered to the BIDDER. The NOTICE OF AWARD shall be accompanied by the necessary
Agreement and BOND forms. In case of failure of the BIDDER to execute the Agreement, the COUNTY may
consider the BIDDER in default, in which case the BID BOND accompanying the proposal shall become the
property of the COUNTY.

The COUNTY upon receipt of acceptable PERFORMANCE BOND, PAYMENT BOND and Agreement signed by
the party to whom the notice was awarded shall sign the Agreement and return to such party an executed duplicate
of the Agreement and issue the NOTICE TO PROCEED. Should the COUNTY not execute the Agreement, the
BIDDER may by WRITTEN NOTICE withdraw the signed Agreement. Such notice of withdrawal shall be
effective upon receipt of the notice by the COUNTY. Should there be any reason why the NOTICE TO PROCEED
cannot be issued at that time; the time may be extended by mutual agreement between the COUNTY and
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CONTRACTOR. If the NOTICE TO PROCEED has not been issued upon receipt or within the period mutually
agreed upon, the CONTRACTOR may terminate the Agreement without further liability on the part of either party.

The COUNTY may make such investigations as deemed necessary to determine the ability of the BIDDER to
perform the WORK, and the BIDDER shall furnish to the COUNTY all such information and data for this purpose
as the COUNTY may request.

The COUNTY reserves the right to reject any BID if the evidence submitted by, or investigation of, such BIDDER
fails to satisfy the COUNTY that such BIDDER is properly qualified to carry out the obligations of the Agreement.

ALL WORK MUST BE COMPLETED WITHIN 112 CALENDAR DAYS AS STATED IN THE
AGREEMENT. CONTRACTOR WILL BE EXPECTED TO EMPLOY A SUITABLE WORK FORCE TO
ACCOMPLISH ALL WORK WITHIN THE STIPULATED TIME.

A conditional or qualified BID will not be accepted.

Award will be made to the lowest responsible BIDDER.

The COUNTY may elect to not accept any bid and rebid the job or perform the work itself.

All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over construction
of the PROJECT shall apply to the contract throughout.

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly familiar with the
CONTRACT DOCUMENTS. The failure or omission of any BIDDER to do any of the foregoing shall in no way
relieve any BIDDER from any obligation in respect to its BID.

There will be a mandatory pre-bid meeting for this project at Sumter County Public Works Offices at 2:00 pm on
September 30, 2011.

Each BIDDER shall supply the names and addresses of major material SUPPLIERS and SUBCONTRACTORS
completely, on the enclosed form, and submit with the Bid Documents.

The ENGINEER is AMEC-BCI Engineers & Scientists, Inc.
The ENGINEER'S address is: 124 S. Joanna Street, Tavares, Florida 32778 (352) 536-7126

All questions concerning the bid documents and plans shall be directed to the Financial Services Department by
email to amanda.taylor@sumtercountyfl.gov or fax only at (352)689-4436. Questions will be accepted until 5:00
p.m. on October 10, 2011. DO NOT contact anyone other than Mrs. Amanda Taylor for questions related to this
bid. That includes but is not limited to the engineer or record, the selection committee, or any other county
employee. If the contractor contacts anyone other than Mrs. Amanda Taylor it is grounds for dismissal of that
companies bid. Bidders are not to rely on any answers that are provided by means other than email, fax or addendum
posted on Demand Star.

All bidders must be prequalified by the Financial Services Department or the Florida Department of Transportation
(FDOT). Please contact the Financial Services Department at (352) 689-4435 for more information.
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Document 00300 - Bid Form

Made by:

Address:

TO:

SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS
7375 POWELL ROAD
WILDWOOD, FL 34785
(352) 689-4400

The undersigned Bidder has personally (or through its designated agent, attesting to this bid) carefully examined the
plans and specifications, the "General Conditions" of the Contract, and all other related Contract Documents; has
made a thorough physical inspection of the site of the proposed work, has given the Engineer written notice of all
conflicts, errors, ambiguities or discrepancies that the Bidder has discovered in the contract documents or by site
investigation, and by submission of this written bid is attesting to compliance and is satisfied with the conditions
under which the Contract is performed.

Therefore, Bidder agrees to furnish all the labor, materials, and services required by the Contract Documents for the
construction of project for the sum of:

Dollars (Base Bid)

8 ).

If the written notice of the acceptance of this bid is mailed, or delivered, to the undersigned within sixty (60) days
after the date of opening of the bid, the undersigned agrees to (within fourteen (14) days of receipt of such notice)
execute and deliver a contract in the form of an Agreement in accordance with the specifications and bid as
accepted.
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The undersigned further agrees to commence work, with an adequate force and equipment, within fourteen (10)
consecutive calendar days after being notified in writing by the Owner to do so; and to complete the work within
One Hundred Twelve (112) calendar days. If undersigned fails to complete the work within the allowed time,
liquidated damages in the sum of Five Hundred Dollars and 00/100 Dollars ($500.00) per calendar day for the time
used for the completion of the work in excess of that allowed time, will be deducted from the Contract Price. If such
amount exceeds the balance owed the undersigned, the undersigned agrees to pay such excess amount until the work
is completed and/or accepted.

This bid may be withdrawn at any time prior to the scheduled time of opening of the bids, or any authorized
postponement thereof.

ADDENDUM RECEIPT

The receipt of the following addenda to the specifications is acknowledged:

Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date

The undersigned (is) (are) the only interested (party) (parties) in this proposed contract, except that if others are
interested, their signatures are also attached hereto as principals, and they also agree to all conditions of these
contract documents.

It is declared that this proposal is made in good faith without connection with any other proposals for this work.

Respectfully submitted ATTEST:

CONTRACTOR (Person who Examined Documents
& Inspected the Project Site)

BY:

DATE:
(Seal if Bid is by a Corporation)

For a bid to be considered complete, the bid package is required to contain:

Executed Bid Form (Section 00300)

Executed Bid Bond (Section 00410)

Executed List of Major Subcontractors and Suppliers (Section 00430)
Executed Public Entity Crimes Statement (Section 00481)

Executed Trench Safety Act (Section 00485)

M
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Document 00350 - Bid Schedule

UNIT PRICE WORK

Bidder agrees to accept as full payment for the work herein the amounts computed under the provisions of the
Contract Documents and based on the following unit price or lump sum amounts, it being expressly understood that
these prices represent a true measure of the labor and materials required to perform the work, including allowances
for overhead and profit for each type and unit of work called for in the Contract Documents. Bidder also agrees that
total prices listed under Base Bid include all items of work required to complete the project according to the
Drawings and Specifications, whether or not each of these items are included separately on the Bid Form, subject to
final adjustment of quantities. If a discrepancy exists between the sum of the unit price items and lump sum items
compared with the Total Base Bid, the sum of the unit price items and lump sum items shall be considered the
intended bid prices for the work. Owner reserves the right to increase or decrease the quantity of any and all Bid
Items as they deem appropriate. The unit price shall remain as accepted at the Contract award. If additional
quantities are not acceptable, the Bid Form must note: “Bid is for specified quantity only”.

BID SCHEDULE

Bidder hereby agrees to perform all work described in the Contract Documents for the following unit or lump sum
prices, which shall include all material, labor, equipment, transportation, overhead, profit, insurance, applicable
taxes and costs of all kinds necessary to complete the work in accordance with the Contract Documents.
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BASE BID BREAKDOWN

Ilt):l)rll Description Unit | Quantity II)JI_ I:;Z ?ﬁ:ﬁﬁf
101-1 Mobilization LS 1
102-1 Maintenance of Traffic LS 1
104-10-3 Sediment Barrier LF 8914
110-1 Clear & Grub LS 1
110-7-1 Mailbox, F&I, Single EA 8
120-1 Regular Excavation LS 1
120-6 Embankment LS 1
285-070-4 | Optional Base-Group 4, Limerock 4” LBR 100 SY 334
285-070-13 | Optional Base-Group 13, Limerock 13.5” LBR 100 SY 3000
286-1 Turnout Construction (Driveways and Side streets) SY 334
327-70-5 Milling Existing Asphalt Pavement-2” Avg. Depth SY 2095
337-7-5 Asphaltic Concrete Friction Course, Traffic B, 1.5”,FC TN 1776

5,Rubber
570-1-2 Performance Turf — Sod SY 2164
700-20-40 | Single Post Sign, Relocate EA 12
706-3 Retro-Reflective Pavement Marker LS 1
711-1 Thermoplastic — Standard LS 1
Open Graded Mix, Asphalt Stress Relief, 2.0” TN 1619
Sub Total
Total Base Bid
(In Words)
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ADD ALTERNATE BID

The qualities listed below are based on the Southern Motor Coach (DP2010-0062) construction plans that were
approved by Sumter County on February 23, 2011. The improvements to CR 673 shown on the construction plans
are associated with the pavement widening to accommodate a turn lane, taper and driveway.

UNIT Extended

Paving_; QTY. UNIT price Amount
Pavement Widening - 2" open-graded mix 1,600 SY $0.00 $0
Pavement Widening — 13.5" Limerock Base 1,600 SY $0.00 $0
1.5"fc 12.5 1600 SY $0.00 $0
Sod Disturbed Areas 4,000 SY $0.00 $0
Earthwork Sta 40+00 — 51+00* 1 LS $0.00 $0
Thermoplastic Striping* 1 LS $0.00 $0
Add Alternate Total $0

* Turn Lane Construction Only

(Add alternate total in words)
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Document 00410 - Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, as Principal, and
as Surety, are hereby held and firmly bound unto

as COUNTY in the penal sum of for the payment of which, well and truly to be made, we
hereby jointly and severally bind ourselves, successors and assigns. Signed, this day of ,20__. The
Condition of the above obligation is such that whereas the Principal has submitted to a

certain BID, attached hereto and hereby made a part hereof to enter into a contract in writing, for CR673.

NOW THEREFORE, (a) If said Bid shall be rejected, or (b) If said BID shall be accepted and the Principal shall
execute and deliver a contract in the Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND for faithful performance of said contract, and for the payment of all persons
performing labor, furnishing materials in connection therewith, and shall in all other respects perform the agreement
created by the acceptance of said BID, then this obligation shall be void, otherwise the same shall remain in force
and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder
shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall
be in no way impaired or affected by an extension of the time within which the COUNTY may accept such BID; and
said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREQOF, the Principal and the Surety have hereunto set their hands and seals, and such of them
as are corporation have caused their corporate seals to be hereto affixed and these presents to be signed by their
proper officers, the day and year first set forth above.

(L.S)
Principal
Surety
By:
IMPORTANT:

Surety Companies executing BONDS must appear on the Treasury Department's most current list (Circular 570 as
amended) and be authorized to transact business in the state where the project is located.
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Document 00430 - Major Subcontractors and Suppliers*
(Names and Addresses)

1. Clearing

2. Removal of items to construct project
3. Limerock Stabilization

4. Roadway Milling

5. Roadway Rehabilitation

4. Earthwork (Grading)

5. Limerock Base

6. Asphalt

7. Signing Markings

8. Erosion Control

9. Maintenance of Traffic

10.  Sod/Seeding

11 Other

CONTRACTOR

BY:

TITLE:

DATE:

*Must be submitted with BID
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Document 00481 - Public Entity Crimes

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid, Proposal or Contract
No.
2. This sworn statement is submitted by

[Name of entity submitting sworn statement]

whose business address is

and (if applicable) it’s Federal Employer Identification Number (FEIN),
(If the entity has no FEIN, include the Social Security Number of he individual signing this sworn
statement: J)

3. My name is and

[Please print name of individual signing]

my relationship to the entity named above is

4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes means a
violation of any state or federal law by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or with the
United States, including, but not limited to, any bid or contract for goods or services to be provided to any
public entity or any agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information after July
1, 1989, as a result of a jury verdict, nonjury trail, or entry of a plea of guilty or nolo contendere.

6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime: or
2. An entity under the control of any natural person who is active in the management of the entity

and who has been convicted of a public entity crime. The term "affiliate" includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a controlling
interest in another person, or a pooling of equipment or income among persons when not for fair
market value under an arm's length agreement, shall be a prima facie case that one person controls
another person. A person who knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding 36 months shall be considered
an affiliate.
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I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural
person or entity organized under the laws of any state or of the Untied States with the legal power to enter
into a binding contract and which bids or applies to bid on contracts for the provision of goods or services
let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The
term "person" includes those officers, directors, executives, partners, shareholders, employees, members,
and agents who are active in management of an entity.

Based on information and belief, the statement which I have marked below is true in relation to the entity
submitting this sworn statement. [Please indicate which statement applies].

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate
of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of
the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND
[Please indicate which additional statement applies.]

There has been a proceeding concerning the conviction before a hearing officer of the State of Florida,
Division of Administrative Hearings. The final order entered by the hearing officer did not place the
person or affiliate on the convicted vendor list. [Please attach a copy of the final order.]

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding
before a hearing officer of the State of Florida, Division of Administrative Hearings, The final order
entered by the hearing officer determined that it was in the public interest to remove the person or affiliate
from the convicted vendor list. [Please attach a copy of the final order.]

The person or affiliate has not been placed on the convicted vendor list. [Please describe any action taken
by or pending with the Department of General Services.]

[Signature]

Date:

STATE OF FLORIDA
COUNTY OF SUMTER

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her signature in the space provided above

on this day of ,20 .

NOTARY PUBLIC

My commission expires:
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Document 00485 - Trench Safety Statement

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for
complying with the Trench Safety Act, F.S. 553 - Part VI. The bidder further identifies the cost of compliance with
the applicable trench safety standards as follows:

Trench Safety

Measure Units of Unit Unit
(Description)(LF, SF) Measure Quantity Cost Extended Cost
A.
B.
C.
D.
TOTAL $

NOTE: The total cost shown herein is already included in the various items in the Total Bid Price in the
Contractor’s Proposal and is not additional to the pricing shown on the Bid Form.

Bidder by signature below, assures that the contractor performing trench excavating will comply with the applicable
Trench Safety Standards. Failure to complete the above and submit with the Bid Form along with other required
bidding documents, may result in the bid being declared non-responsive.

NOTE: BEFORE EXECUTION, CONTRACTOR IS REQUESTED TO REVIEW PAGE 2 OF THIS
STATEMENT.

Submitted, signed and sealed this ___ day of ,20
Contractor
By:

Name Title

Business Address

ATTEST:

Signature Seal

Document 00485 - Trench Safety Statement



NOTE:

If the Contractor intends to install pipe by some other method than trenching under the definitions found in the
Trench Safety Act FS 553 - Part VI, he shall so indicate by outlining in the space provided below the method he
proposes and how it will comply with the Trench Safety Act FS 553 - Part VI and related OSHA Standards for the
Owner’s evaluation.

The Cost of accomplishing the work by any alternate method to trenching is included in the bid prices shown in the
Contractor’s Proposal.

Outline of Alternate Method:

Submitted, signed and sealed this day of ,20
Contractor
By:

Name Title

Business Address

ATTEST:

Signature Seal

End of section

*Must be submitted with bid documents.
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Document 00490 - Notice of Award

TO:

PROJECT DESCRIPTION: Construction of CR673 ITB# 021-0-2011

The COUNTY has considered the BID submitted by you for the above described WORK in response to its
Advertisement for Bids dated , and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the amount of
and /100 Dollars ($ ).

You are required by the Information for Bidders to execute the Agreement and furnish the required
CONTRACTOR'S Performance BOND, Payment BOND, and certificates of insurance within fourteen (14) calendar
days from the date of this Notice.

If you fail to execute said Agreement and to furnish said BONDS within 14 days from the date of this Notice, said
COUNTY will be entitled to consider all your rights arising out of the COUNTY’S acceptance of your BID as
abandoned and as a forfeiture of your BID BOND. The COUNTY will be entitled to such other rights as may be
granted by law.
You are required to return an acknowledged copy of this NOTICE OF AWARD to the COUNTY.

Dated this __day of ,20

Sumter County Board of County Commissioners

By:

Chairman

Title

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged.

CONTRACTOR
this the day of ,20
By:

Company:
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Document 00500 - Agreement

THIS AGREEMENT, made this day of 2011 by and between the Sumter County Board of County

Commissioners, hereinafter called the "OWNER", and

corporation, hereinafter called "CONTRACTOR".

, doing business as a

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:

ARTICLE 1. The CONTRACTOR will commence and complete the construction of CR673.
ARTICLE 2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor, and

other services necessary for the construction and completion of the PROJECT described herein.

ARTICLE 3. The CONTRACTOR will commence the work required by the CONTRACT
DOCUMENTS within ten (10) calendar days after the date of the NOTICE TO PROCEED and will
complete the same within 112 calendar days unless the period for completion is extended otherwise by the
CONTRACT DOCUMENTS. The CONTRACTOR further agrees to pay as liquidated damages the sum
of Five Hundred Dollars and 00/100 Dollars ($500.00) per calendar day beyond the date of completion.

ARTICLE 4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum of
and /100 DOLLARS ($ )

ARTICLE 5. The term "CONTRACT DOCUMENTS" means and includes the following:

List of Drawings Notice to Proceed
Advertisement for Bids Work Change Directive
Information for Bidders Change Order

Bid Form Performance Bond

Bid Bond Payment Bond

Bid Schedule Application for Payment
Major Subcontractors and Suppliers Final Release of Lien

Public Entity Crimes Certificate of Insurance
Trench Safety Act Certificate of Substantial Completion
Notice of Award Standard General Conditions
Agreement Supplemental Conditions

Technical Specifications

DRAWINGS: As prepared by AMEC-BCI Engineers & Scientists, Inc. (See Document 00004 - List of Drawings)
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ARTICLE 6. The OWNER will pay to the CONTRACTOR, in the manner and at such times as set forth
in the General Conditions, such amounts as required by the CONTRACT DOCUMENTS less a 10%
retainage or payable upon final inspection. All payments by the OWNER shall be made in lawful monies

of the United States to:

ARTICLE 7. CONTRACTOR'S REPRESENTATIONS. To induce OWNER to enter into this
Agreement CONTRACTOR makes the following representation.

7.1 CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda
listed in Article 5) and the other related data identified in the Bidding Documents including "technical
data".

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local
and site conditions that may affect cost, progress, performance or furnishing of the Work.

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations
that may affect cost, progress, performance and furnishing of the Work.

7.4 CONTRACTOR acknowledges that OWNER and ENGINEER do not assume responsibility for the
accuracy or completeness of information and data shown or indicated in the Contract Documents with
respect to Underground Facilities at or contiguous to the site. CONTRACTOR has obtained and carefully
studied (or assumes responsibility for having done so) all such additional supplementary examinations,
investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and
Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of Work or which related to any aspect of the means, methods, techniques,
sequences and procedures of construction to be employed by CONTRACTOR and safety precautions and
programs incident thereto. CONTRACTOR does not consider that any additional examinations,
investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the
Work at the Contract Price, within the Contract Times and in accordance with the other terms and
conditions of the Contract Documents.

7.5 CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the
site that relates to the Work as indicated in the Contract Documents.

7.6 CONTRACTOR has correlated the information known to CONTRACTOR, information and
observations obtained from visits to the site, reports and drawings identified in the Contract Documents and
all additional examinations, investigations, explorations, tests, studies and data with the Contract

Documents.
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7.7 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or

discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution

thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are generally

sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing
of the Work.
7.8 Conflicts within the contract documents shall be brought to the attention of the ENGINEER and

resolution shall be at the discretion of and at no cost to the OWNER.

ARTICLE 8. This Agreement shall be binding upon all parties hereto and their respective heirs, executors,

administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly authorized

officials, this Agreement in four (4) copies, each of which shall be deemed an original on the date first written

above.
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS
By:
(SEAL) Name:
Title:
ATTEST:
Name:
(Please Type)
Title:
CONTRACTOR:
By:
(SEAL) Name:
Title:
ATTEST:
Name:
(Please Type)
Title:
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Document 00510 - Notice to Proceed

Date:

Project: CR673 ITB# 021-0-2011

You are hereby notified to commence WORK in accordance with the Agreement dated

on or before , and you are to complete the WORK by

OWNER: SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:

Chairman

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE TO PROCEED

is hereby acknowledged by:

CONTRACTOR:

this the day
of ,20_.
By:

Authorized Representative

Title:
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Document 00520 — Work Change Directive

No.
PROJECT: CR673 ITB# 021-0-2011
DATE OF ISSUANCE: EFFECTIVE DATE:
OWNER: Sumter County Board of County Commissioners
CONTRACTOR: ENGINEER: AMEC-BCI Engineers & Scientists,

Inc.

You are directed to make the following change(s):

Attachments: List documents supporting change

If a claim is made that the above change(s) have affected Contract Price or Contract Times any claim for a Change
Order based thereon will involve one or more of the following methods of determining the effect of the change(s).

Method of determining change in Method of determining change in

Contract Price: Contract Times:

[] Unit Prices [] Contractor’s records

] Lump Sum [] Engineer’s records

[ ] Other [ ] Other

Estimated increase/decrease in Contract Times Estimated increase/decrease in Contract Times
Contract Price: $ Substantial Completions: days
If the change involves an increase Ready for final payment: days
the estimated amount is not to be If the change involves an increase, the
exceeded without further estimated times are not to be exceeded
authorization without further authorization
RECOMMENDED:

AMEC-BCI ENGINEERS & SCIENTISTS, INC.

By:

Terry Dykehouse, P.E.
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Document 00530 - Change Order

No.
PROJECT: CR673 ITB# 021-0-2011
DATE OF ISSUANCE: EFFECTIVE DATE:
OWNER: Sumter County Board of County Commissioners
CONTRACTOR: ENGINEER: AMEC-BCI Engineers & Scientists, Inc.
You are directed to make the following changes in the Contract Documents.
Description:
Attachments: (List documents supporting change):
CHANGE IN CONTRACT PRICE CHANGE IN CONTRACT TIMES:
Original Contract Price Original Contract Times ~ Days
Substantial Completion: Days
$ Ready for final payment: Days
Net changes from previous CO No.  to Net change from previous CO No.  to No.
$
Contract Price prior to this Change Order Contract Times prior to this Change Order
Substantial Completion: Days
$ Ready for final payment: Days
Net Increase/Decrease of this Change Order Net Increase of this Change Order
days
Contract Price with all approved Change Orders Contract Times with all approved Change Orders
Substantial Completion: Days
$ Ready for final payment: Days
RECOMMENDED: APPROVED: ACCEPTED:
AMEC-BCI Engineers & Scientists, Inc. BOARD OF CO. COMMISSIONERS
By: By: By:
Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature)
Date: Date: Date:
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Document 00610 — Performance Bond

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership, or Individual)

Principal and

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER, in the penal sum of Dollars, $( ) in lawful money of the United States, for
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered into a certain contract
with the OWNER, dated the day of , 2011, a copy of which is hereto attached and made a part hereof,
for the construction of: CR673.

NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions
thereof which may be granted by the OWNER, with or without notice to the Surety and during the one year
guarantee period, and if he shall satisfy all claims and demands incurred under such contract, and shall fully
indemnify and save harmless the OWNER from all costs and damages which it may suffer by reason of failure to do
so, and shall reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making
good any default, then this obligation shall be void, otherwise to remain in full force and effect.

PROVIDED, FURTHER, that said Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract, to the WORK to be performed thereunder, or to
the SPECIFICATIONS accompanying same, shall in any way affect its obligation on this BOND, and it does hereby
waive notice of any such change, extension of time, or alteration or addition to the terms of the contract, to the
WORK, or to the SPECIFICATIONS.

PROVIDED FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall abridge the right
of any beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executed in ( ) counterparts, each one of which shall be deemed
an original, this the day of ,2011.

ATTEST:
(Principal) Secretary Principal
(SEAL)
BY
Address
Witness as to Principal
(Address)
ATTEST:
Surety
By
Witness as to Surety Attorney-in-fact
Address

NOTE:
Date of BOND must not be prior to date of Contract. If CONTRACTOR is partnership, all partners should execute
BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State where the PROJECT is located.
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Document 00620 — Payment Bond

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership, or Individual)

Principal and

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER, in the penal sum of Dollars, $( ) in lawful money of the United States, for
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered into a certain contract
with the OWNER, dated the day of , 2011 a copy of which is hereto attached and made a part hereof,
for the construction of: CR673.

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, SUBCONTRACTORS,
and corporations furnishing materials for, or performing labor in, the prosecution of the WORK provided for in such
contract, and any authorized extension or modification thereof, including all amounts due to materials, lubricants,
oil, gasoline, coal and coke, repairs on machinery, equipment, and tools consumed or used in connection with the
construction of such WORK, all insurance premiums on said WORK, and for all labor, performed in such WORK
whether by SUBCONTRACTOR or otherwise, then this obligation shall be void; otherwise to remain in full force
and effect.

PROVIDED, FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the contract, to the WORK to be performed thereunder, or to
the SPECIFICATIONS accompanying same, shall in any way affect its obligation on this BOND, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the contract, to the WORK,
or to the SPECIFICATIONS.

PROVIDED FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall abridge the
right of any beneficiary hereunder whose claim may be unsatisfied.

PROVIDED FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall abridge the right
of any beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executed in ( ) counterparts, each one of which shall be deemed
an original, this the day of ,2011.

ATTEST:
(Principal) Secretary Principal
(SEAL)
BY
Address
Witness as to Principal
(Address)
ATTEST:
Surety
By
Witness as to Surety Attorney-in-fact
Address

NOTE: Date of BOND must not be prior to date of Contract. If CONTRACTOR is partnership, all partners should
execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State where the PROJECT is located.
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Document 00622 - Application for Payment

To: Sumter County Board of County Commissioners
Contract for: Construction of CR673.

For Work Accomplished through the date of:

ITEM CONTRACTOR'S Schedule of Values Work Completed

Unit Price Quantity Amount Quantity Amount

See attached schedule of items.

Total $ $

C.0. No. $
C.0. No. $

Accompanying Documentation: GROSS AMOUNT DUE $

Schedule of Items LESS 10% RETAINAGE $

AMOUNT DUE TO DATE $

LESS PREVIOUS PAYMENTS $

AMOUNT DUE THIS APPLICATION.......ootitiiieienieeteie ettt $

CONTRACTOR'S Certification:

The undersigned CONTRACTOR certifies that (1) all previous progress payments received from OWNER an account of Work done under the
Contract referred to above have been applied to discharge in full all obligations of CONTRACTOR incurred in connection with Work covered by
prior Applications for Payment numbered 1 through ____ inclusive; and (2) title to all materials and equipment incorporated in said Work or otherwise
listed in or covered by this Application for Payment will pass to OWNER at time of payment free and clear of all liens, claims, security interests and
encumbrances (except such as covered by Bond acceptable to OWNER).

Dated ,2011 CONTRACTOR

By:

Payment of the above AMOUNT DUE THIS APPLICATION is recommended.

Date ,2011 AMEC-BCI Engineers & Scientists, Inc.

By:

Terry Dykehouse, P.E.
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Document 00625 - Final Release of Lien

KNOW ALL MEN BY THESE PRESENTS, that the Sumter County Board of County Commissioners, for and in consideration

of the sum of Dollars ($ ) paid to ,

by the Sumter County Board of County Commissioners, receipt of which is hereby acknowledged, do hereby release and quit
claim to said the Sumter County Board of County Commissioners, the Owner, its successors or assigns, all liens, lien right,
claims, or demands of any kind whatsoever which now have (has) or might have
against the property, building and/or improvements, on account of labor performed, material furnished and/or for any incidental

expense for CR673 thereon or in otherwise improving said property situated as above described.

Signed:
By:
WITNESSES:
SWORN AND SUBSCRIBED TO BEFORE ME THIS DAY OF
20

—

Notary Public, State of Florida at Large
My Commission Expires:
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Document 00650 — Minimum Insurance Requirements

Please see attached Certificate of Insurance document for the minimum insurance requirements.
Sumter County Board of County Commissioners also requires the following:

Additional Insured

The Contractor shall endorse the County as an Additional Insured on the Commercial General Liability with a CG 2010
Additional Insured — Owners, Lessees, or Contractors, or CG2026 Additional Insured — Owners, Lessees, or Contractors —
Scheduled Persons or Organization endorsement, or similar endorsement providing equal or broader Additional Insured coverage.

In addition, the Contractor shall endorse the County as an Additional Insured under the Contractor’s Commercial
Umbrella/Excess Liability as required herein.

The name of the organization endorsed as Additional Insured for all endorsements shall read “Sumter County Board of County
Commissioners.”
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Certificate of Insurance***

The company indicated below certifies that the insurance afforded by the policy or policies numbered and described below is in

force as of the effective date of this certificate.

This Certificate of Insurance does not amend, extend, or otherwise alter the

Terms and Conditions of Insurance coverage contained in any policy numbered and described below.

CERTIFICATE HOLDER: INSURED:
TYPE OF INSURANCE POLICY NUMBER POLICY POLICY LIMITS OF LIABILITY
& ISSUING CO. EFF. DATE | EXP. DATE (*LIMITS AT INCEPTION)
LIABILITY
[V ] Liability and Any One OCCUITENCE ............oveoverreereennn. $ 1,000,000
Medical Expense
[\/ ] Personal and Any One Person/Org........cccevveeenuennnenne. $ 1,000,000
Adpvertising Injury
K ] Medical Expense ANY ONE PETSON .. $ 10,000
[V ] Fire Legal Any One Fire or Explosion ..................... $ 100,000
Liability
General Aggregate™............ccocvvveivvenennnn. $ 2,000,000
Prod/Comp Ops Aggregate*.................... $ 2,000,000
[ ] Other Liability
AUTOMOBILE LIABILITY
[ V] BUSINESS AUTO Bodily Injury
(Each Person) .......ccoecvevieecieenieeiecie e
[ V] Owned (Each Accident)
[ V] Hired Property Damage
[ V] Non-Owned Each Accident ........cccoeveveviieieniieienieeeeieeeeieee $
Combined Single Limit .........cccoovrvirierierieieieenennen $
EXCESS LIABILITY Each Occurrence $ 2,000,000
[ V] Umbrella Form Prod/Comp Ops/Disease
Aggregate* $ 2,000,000
[] Workers' STATUTORY LIMITS
Compensation BODILY INJURY/ACCIDENT ............. $ 100,000
and Bodily Injury by Disease
[] Employers' EACH EMPLOYEE......oosooeeer $ 100,000
Liability Bodily Injury by Disease
POLICY LIMIT ....cooviiiiiiiiiieeiieeee $ 500,000

Should any of the above described policies be cancelled before the
expiration date, the insurance company will endeavor to mail 10 days
written notice to the above named certificate holder, but failure to
mail such notice shall impose no obligation or liability upon the
company, its agents, or representatives.

Effective Date of Certificate:

Date Certificate Issued:

DESCRIPTION OF OPERATIONS/LOCATIONS
VEHICLES/RESTRICTIONS/SPECIAL ITEMS

Authorized Representative:

Countersigned at:

Document 00650 - Certificate of Insurance




Document 00660 - Certificate of Substantial Completion

PROJECT: CR673 ITB# 021-0-2011

DATE OF ISSUANCE: EFFECTIVE DATE:

OWNER: Sumter County Board of County Commissioners

CONTRACTOR: ENGINEER: AMEC-BCI Engineers & Scientists, Inc.

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the following specified parts
thereof:

TO: Sumter County Board of County Commissioners, 7375 Powell Road, Suite 200, Wildwood, FL 34785

And To:

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER, CONTRACTOR and
ENGINEER, and that Work is hereby declared to be substantially complete in accordance with the Contract Documents on

DATE OF SUBSTANTIAL COMPLETION

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-inclusive, and the failure to
include an item in it does not alter the responsibility of CONTRACTOR to complete all the Work in accordance with the
Contract Documents. The items in the tentative list shall be completed or corrected by CONTRACTOR within days
of the above date of Substantial Completion.
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From the date of Substantial Completion the responsibilities between OWNER and CONTRACTOR for security, operation,
safety, maintenance, heat, utilities, insurance and warranties and guarantees shall be as follows:

RESPONSIBILITIES:
OWNER:
CONTRACTOR:
ENGINEER: AMEC-BCI Engineers & Scientists, Inc.

The following documents are attached to and made a part of this Certificate:

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release of
CONTRACTOR's obligation to complete the Work in accordance with the Contract Documents.

Executed by ENGINEER on
AMEC-BCI ENGINEERS & SCIENTISTS, INC
By:
(Authorized Signature)
CONTRACTOR accepts this Certificate of Substantial Completion on 20
(Authorized Signature)
OWNER accepts this Certificate of Substantial Completion on ,20 .

SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:

(Authorized Signature)
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Document 00800 - Supplemental Conditions

The Supplemental Conditions (SC) amend or supplement the Standard General Conditions (GC) of the Construction
Contract (No. 1910-8) (1996 Edition) and other provisions of the contract documents as indicated below. All provisions
which are not so amended or supplemented remain in full force and effect.

SC-1 Definitions

The terms used in the Supplemental Conditions which are defined in the Standard General Conditions of the Construction
Contract (No. 1910-8, 1996 Edition) have the meanings assigned to them in the General Conditions.

SC-2 PRELIMINARY MATTERS
SC-2.01.A.1

Contractor shall record all required bonds, at the contractor’s expense, in the public records of Sumter County, Florida and
shall provide certified copies of said bonds along with the executed agreement to Director of Sumter County Public Works
prior to ,2011.

SC-6 CONTRACTOR'S RESPONSIBILITIES

SC 6.06.G.1 The General Contractor shall be required to perform, at a minimum, 51% of the contract amount of this
project.

SC-9 ENGINEER'S STATUS DURING CONSTRUCTION

SC-9.03.A Revise GC 9.03.A as follows: Delete all references to the Engineer providing a "Resident Project
Representative", the Engineer’s representative will be the project observer.

SC-14 PAYMENTS TO CONTRACTOR AND COMPLETION
Date established for progress payments will be the 30 days from the date of contract commencement.
SC-16 DISPUTE RESOLUTION

Delete article 16 - Dispute Resolution and A Dispute Resolution Agreement paragraphs 16.01.A in its entirety and replace
with the following:

16.1 All claims, disputes and other matters in question between Owner and Contractor arising out of or relating to the
contract Documents or the breach thereof (except for claims which have been waived by the making or
acceptance of final payment as provided by paragraph GC 14.09) will be decided by proper legal procedures to
be heard in the Circuit Court of Sumter County, Florida.

16.2 No filing of suite or commencement of legal procedures of any claim, dispute or other matter that is required to
be referred to Engineer initially for decision in accordance with paragraph GC 9.09 will be made until the earlier
of (a) the date on which Engineer has rendered a written decision or (b) the thirty-first day after the parties have
presented their evidence to the Engineer if a written decision has not been rendered by Engineer before that date.
No commencement of legal proceedings for any such claim, dispute or other matter will be made later than thirty
days after the date on which the Engineer has rendered a written decision in respect thereof in accordance with
paragraph GC 9.09; and the failure to commence legal proceedings within said thirty days period will result in
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the Engineer’s decision being final and binding upon Owner and Contractor. If Engineer renders a decision after
legal proceedings have been initiated, such decision may be entered as evidence but will not supersede the legal
proceedings, except where the decision is acceptable to the parties concerned. No commencement of legal
proceedings of any written decision of Engineer rendered in accordance with paragraph 9.09 will be made later
than ten days after the party initiating such procedures has delivered written notice of intention to appeal as
provided in paragraph GC 9.09.

SC-17 Public Convenience and Safety (As May be Applicable)

No street or roadway shall be closed, except when and where directed by the Engineer or County Inspector. The work
shall be conducted so that there shall, at all items, be a safe passageway for traffic, whenever the street or roadway is not
closed. The Contractor shall provide and maintain a passable driveway, as directed by the Engineer, whenever it is
necessary to divert traffic from any part of the street or roadway actually under construction. Driveways must be
accessible at all times, in case of an emergency, and must be left in a usable condition at the end of each day.

The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient red lights, danger signals
and signs, provide a sufficient number of watchmen, and take all necessary precautions for the protection of the work and
safety of the public. Streets or highways, which are closed to traffic, shall be protected by effective barricades on which
acceptable warning signs shall be placed. The Contractor shall provide and maintain detour signs at all closures and
intersections along the detour route(s) to direct the traffic around the closed portion(s) of the work. All temporary detour
route(s) shall be clearly indicated throughout their entire length. All barricades and obstructions shall be illuminated at
night. All lights shall be kept burning from sunset to sunrise. All barricades shall be well built and designed so as not to
be blown over by the wind.

SC-18 Maintenance and Protection of Work

The Contractor shall maintain all earthwork construction throughout the life of the contract, unless otherwise provided,
and shall take all reasonable precautions to prevent loss of material from the roadway due to the action of wind or water.
He shall repair, at his expense, except as otherwise provided herein, any slides, washouts, settlement, subsidence, or other
mishap which may occur prior to final acceptance of the work.

All channels excavated as a part of the contract work shall be maintained against natural shoaling or other encroachments
to the lines, grades, and cross sections shown in the plans, until final acceptance of the project.

SC-19 Traffic

All safety precautions shall be taken and all traffic controls shall be furnished, satisfactory to County, Department of
Transportation, and/or any other governmental agency having jurisdiction, where partial or complete obstruction of streets
is required for the performance of the work. This project shall be signed according the State of Florida Department of
Transportation "Manual on Traffic Control and Safe Practices".

SC-20 Maintenance of Traffic

The Contractor shall be responsible, during the course of construction, for proper maintenance, control, and detour of
traffic in the area of construction. All traffic control and maintenance procedures shall be in accordance with the
requirements of the Florida Department of Transportation and Sumter County, within their respective areas of jurisdiction.
It shall be the Contractor’s responsibility, as Bidder, prior to submitting his Bid, to determine the requirements of these
agencies so that his Proposal reflects all costs to be incurred. No claims for additional payment shall be considered for
costs incurred due to the proper maintenance, control, detour, signing, and protection of traffic.
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SC-21 Barricades and Protection of Work

The Contractor shall protect his work, throughout its entire length, by the erection of suitable barricades and handrails
where required. He shall further indicate this work at night by the maintenance of suitable lights or flares, especially along
or across thoroughfares. He shall also comply with all laws or ordinances covering the protection of such work and the
safety measures to be employed therein. The Contractor shall carry out his work so as not to deny access to private

property.
SC-22 Burning

Burning shall not be permitted on this project without prior approval from the Engineer and the Owner. If burning is
allowed, it shall be the responsibility of the Contractor to obtain all required burning permits, and to have adequate
supervision and safety measures at all times during burning. No unattended burning will be allowed.

SC-23 Excavation Safety

All excavation operations involved in this project shall comply with the Trench Safety Act (90-96, Laws of Florida) which
specifically adopts the provision of the Occupational Safety and Health Administrations Excavation Safety Standards (29
C.F.R. Part 1926.650 Subpart P)

It shall be the responsibility of the Contractor to ensure worker safety, provide sufficient required insurance, comply with
all safety codes, laws, and requirements, and to include any cost of such safety requirements in the project bid. No

additional compensation shall be allowed for the cost of such compliance.

It shall be the Contractor's option and responsibility to select the compliance method(s) and to ensure the proper
employment of said method(s) during the entire project.

These standards shall apply to all areas of construction whether or not specifically mentioned in another division of these
specifications.

SC-24 Licensing

The Contractor and all subcontractors shall be properly licensed in Sumter County, Florida.
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL
1.1 SECTION INCLUDES
A. Work Sequence.
B. Construction Limitations.
1.2 WORK SEQUENCE:
A. Sequencing of construction will be discussed during pre-construction conference.
1.3 CONSTRUCTION LIMITATIONS
A. Contractors shall limit construction operations to areas shown on or noted on the drawings.

B. Contractors shall limit days of operation to Monday through Friday unless approved by Sumter
County Public Works otherwise.

C. Contractors shall limit time of operation from dawn to dusk as published by U.S. Naval Observatory.
PART 2 - PRODUCTS
Not Used.
PART 3 - EXECUTION
Not Used.

END OF SECTION
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SECTION 01019 - CONTRACT CONSIDERATIONS

PART I - GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Application for Payment
B. Change Procedures

C. Alternates.

D. Special Provisions

RELATED SECTIONS

A.

B.

Section 01027 - Application for Payment.

Section 01028 - Change Order Procedures.

APPLICATIONS FOR PAYMENT

A. Submit four (4) copies of each application on EJCDC 1910-8-E.

B. Payment Period: Monthly.

C. Waiver of Lien.

CHANGE PROCEDURES

A. The Engineer will advise of minor changes in the Work not involving an adjustment to Contract
Sum/Price or Contract Time as authorized by EJCDC Article 9.5 by issuing supplemental instructions
on Work Change Directive.

B. The Engineer may issue a Notice of Change which includes a detailed description of a proposed
change with supplementary or revised Drawings and specifications, a change in Contract Time for
executing the change with a stipulation of any overtime work required and the period of time during
which the requested price will be considered valid. Contractor will prepare and submit an estimate
within five (5) days.

C. The Contractor may propose changes by submitting a request for change to the Engineer, describing
the proposed change and its full effect on the Work. Include a statement describing the reason for the
change, and the effect on the Contract Sum/Price and Contract Time with full documentation.

D. Stipulated Sum/Price Change Order: Based on Notice of Change and Contractor's fixed price
quotation or Contractor's request for a Change Order as approved by Engineer.

E. Work Change Directive: Engineer may issue a directive, on Work Change Directive signed by the

Engineer, instructing the Contractor to proceed with a change in the Work, for subsequent inclusion
in a Change Order. Document will describe changes in the Work, and designate method of
determining any change in Contract Sum/Price or Contract Time. Promptly execute the change.
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Change Order Forms: EJCDC 1910-8-B Change Order.

Execution of Change Orders: Contractor shall prepare and Engineer will issue Change Orders for
signatures of parties as provided in the Conditions of the Contract.

1.5 ALTERNATES

A.

B.

Alternates quoted on Bid Forms will not be allowed.

Coordinate related work and modify surrounding work as required.

1.6 SPECIAL PROVISIONS

A.

The Owner has the authority to cause the Contractor to comply, correct, modify, and/or revise his
Maintenance of Traffic plan during the duration of the contract. If the Contractor does not promptly
correct, modify, and/or revise unsafe conditions as pointed out by the Owner, the construction
operations will be suspended by the County’s Inspector until those unsafe conditions are corrected,
modified and/or revised.

FDOT Standard Specification for Road & Bridge Construction, 2008, Section 8.5 and 8.6. Insert
“Sumter County” in place of the Department.

Payment for the item MAINTENANCE OF TRAFFIC shall be made for the quantity measured as a
Lump Sum item as described in Section 102 of the FDOT Standard Specifications, at the price bid for
the item MAINTENANCE OF TRAFFIC in the proposal. Price and payment shall be full
compensation for furnishing and installing all labor, materials, equipment, temporary pavement
markings, barricades, signs, and reflectors, and all else incidental thereof and necessary to complete
the work.

Payment for all other bid items shall be in accordance with the Method of Measurement and Basis of
Payment sections in the applicable sections of the FDOT Standard Specifications that correspond to
the Payment Item Numbers assigned to each bid item.

THE CONTRACTOR IS RESPONSIBLE FOR THE SAFETY OF HIS PERSONNEL,
EQUIPMENT AND THE PUBLIC AT ALL TIMES FOR THE DURATION OF THIS
CONTRACT.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 01027 - APPLICATIONS FOR PAYMENT

PART 1| - GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

SECTION INCLUDES

A.

Procedures for preparation and submittal of Application for Payment.

RELATED SECTIONS

A. Document - Agreement: Contract Sum/Price.

B. Document EJCDC No. 1910-8 - General Conditions: Final Payment.
C Section 01028: Procedures for changes to the Work.

D. Section 01300 - Submittals: Submittal procedures.

E. Section 01700 - Contract Closeout: Closeout Procedures

FORMAT

A. EJCDC 1910-8-E - Application for Payment.

PREPARATION OF APPLICATIONS

A. Present required information in typewritten form or on electronic media printout. Forms on
electronic media can be provided by Engineer upon request.

B. Execute certification by signature of authorized officer of the corporation.

C. List each authorized Change Order as an extension on continuation sheet, listing Change Order
number and dollar amount as for an original item of Work.

D. Prepare Application for Final Payment as specified in Section 01700.

E. Application Form: EJCDC 1910-8-E.

SUBMITTAL PROCEDURES

A. Submit four (4) copies of each Application for Payment.

B. Submit under transmittal letter specified in Section 01300.

SUBSTANTIATING DATA

A. When Engineer requires substantiating information, submit data justifying dollar amounts in
question.

B. Provide one copy of data with cover letter for each copy of submittal. Show Application number and

date, and line item by number and description.
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PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

END OF SECTION
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SECTION 01028 - CHANGE ORDER PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Submittals.

B. Documentation of change in Contract Sum/Price and Contract Time.
C. Change procedures.

D. Work Directive Change.

E. Stipulated Price change order.

F. Execution of change orders.

G. Correlation of Contractor submittals.

RELATED SECTIONS

A. Document EJCDC No. 1910-8-B - General Conditions: Governing requirements for changes in the
Work, in Contract Sum/Price, and Contract Time.

B. Section 01027 - Applications for Payment.

C. Section 01300 - Submittals: Construction Progress Schedule.

D. Section 01700 - Contract Closeout: Project Record Documents.

SUBMITTALS

A. Submit name of the individual authorized to receive change documents, and be responsible for
informing others in Contractor's employ or Subcontractors of changes to the Work.

B. Change Order Forms: EJCDC 1910-8-B Change Order.

C. Work Change Directive Forms: EJCDC 1910-8-F Work Change.

DOCUMENTATION OF CHANGE IN CONTRACT SUM/PRICE AND CONTRACT TIME

A.

Document each quotation for a change in cost or time with sufficient data to allow evaluation of the
quotation.

On request, provide additional data to support computations:
Quantities of products, labor, and equipment.

Taxes, insurance and bonds.

Overhead and profit.

Justification for any change in Contract Time.

Credit for deletions from Contract, similarly documented.

SNh W=
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1.5

1.6

1.7

1.8

1.9

C. Support each claim for additional costs with additional information:

1. Origin and date of claim.

2. Dates and times work was performed, and by whom.

3. Time records and wage rates paid.

4. Invoices and receipts for products, equipment, and subcontracts, similarly documented.
CHANGE PROCEDURES
A. The Engineer will advise of minor changes in the Work not involving an adjustment to Contract

Sum/Price or Contract Time as authorized by EJCDC 1910-8-B Paragraph 9.5 by issuing
supplemental instructions on EJCDC No. 1910-8-F.

B. The Engineer may issue a Proposal Request Notice of Change which includes a detailed description
of a proposed change with supplementary or revised Drawings and specifications, a change in
Contract Time for executing the change and the period of time during which the requested price will
be considered valid. Contractor will prepare and submit an estimate within five (5) days.

C. The Contractor may propose a change by submitting a request for change to the Engineer, describing
the proposed change and its full effect on the Work, with a statement describing the reason for the
change, and the effect on the Contract Sum/Price and Contract Time with full documentation and a
statement describing the effect on Work by separate or other contractors. Document any requested
substitutions in accordance with Section 01600.

WORK CHANGE DIRECTIVE

A. Engineer may issue a document, signed by the Engineer, instructing the Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.

B. The document will describe changes in the Work, and will designate method of determining any
change in Contract Sum/Price or Contract Time.

C. Promptly execute the change in Work.
STIPULATED PRICE CHANGE ORDER

A. Based on Notice of Change and Contractor's fixed price quotation or Contractor's request for a
Change Order as approved by Engineer.

EXECUTION OF CHANGE ORDERS

A. Execution of Change Orders: Engineer will issue Change Orders for signatures of parties as provided
in the Conditions of the Contract.

CORRELATION OF CONTRACTOR SUBMITTALS

A. Promptly revise Schedule of Values and Application for Payment forms to record each authorized
Change Order as a separate line item and adjust the Contract Sum/Price. Change orders must be
executed by the Board of County Commissioners before the change order items can be included in
the application for payment. Applications for payment submitted with extra items not approved with
a change order will be returned or modified by the Engineer to omit these items.

B. Promptly revise progress schedules to reflect any change in Contract Time, revise sub-schedules to
adjust time for other items of work affected by the change, and resubmit.

C. Promptly enter changes in Project Record Documents.
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PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used.

END

OF

SECTION
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SECTION 01039 - COORDINATION AND MEETINGS

PART I - GENERAL

1.1

1.2

1.3

SECTION INCLUDES

A. Coordination.

B. Field engineering.

C. Alteration project procedures.

D. Cutting and patching.

E. Preconstruction conference.

F. Progress meetings.

COORDINATION

A. The Contractor shall coordinate scheduling, submittals, and Work of the various Sections of
specifications to assure efficient and orderly sequence of installation of interdependent construction
elements installed by others using the site at the same time.

B. The Contractor shall verify that utility and traffic requirement characteristics of operating equipment
are compatible. Coordinate work of various Sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

C. The Contractor shall coordinate space requirements. Utilize spaces efficiently to maximize
accessibility for other installations, for maintenance, and for repairs.

D. The Contractor shall coordinate completion and clean up of Work of separate Sections in preparation
for Substantial Completion.

E. After Owner occupancy of premises, the contractor shall coordinate access to site for correction of
defective Work and Work not in accordance with Contract Documents, to minimize disruption of
Owner's activities.

FIELD ENGINEERING

A. The Contractor will employ a Land Surveyor registered in the State of Florida to perform all layout
work. The layout will be done in an agreed upon manner prior to the layout. The Contractor will pay
for any re-staking necessary.

B. The Contractor shall locate and protect survey control and reference points. Contractor shall provide
additional benchmarks as required to construct the Project. Contractor is responsible for verifying
survey control points prior to initiation of work. Contractor shall promptly notify Engineer of any
discrepancies discovered.

C. The Contractor will provide field engineering services. Establish elevations, lines, and levels,
utilizing recognized engineering survey practices.

D. Quality control of the Work shall be the Contractor’s responsibility and Contractor shall make every

effort to produce the best quality of work, as specified on the drawings and specifications.
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1.4

1.5

1.6

ALTERATION PROJECT PROCEDURES

A. Materials: As specified in product Sections; match existing products and work for patching and
extending work.

B. Remove, cut, and patch work in a workmanlike manner to minimize damage and to provide a means
of restoring finishes to original condition.

C. Refinish visible existing surfaces to remain to specified conditions for each material, with a neat
transition to adjacent finishes.

D. Where new work abuts or aligns with existing, perform a smooth and even transition. Patched work
to match existing adjacent work in texture and appearance.

E. When finished surfaces are cut so that a smooth transition with new work is not possible, terminate
existing surface along a straight line at a natural line of division and make recommendation to
Engineer.

F. Where a change of plane of 1/4 inch in 10 feet or more occurs, submit recommendation for providing
a smooth transition for Engineer review and request instructions from Engineer.

G. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other
imperfections.

H. Finish surfaces as specified in individual product Sections.

CUTTING AND PATCHING

A. Employ skilled and experienced installer to perform cutting and patching.

B. Execute cutting, fitting, and patching including excavation and fill, to complete Work, and to remove
and replace defective and non-conforming Work.

C. Execute work by methods which will avoid damage to other Work, and provide proper surfaces to
receive patching and finishing.

D. Cut rigid materials using masonry saw or core drill.

E. Restore Work with new products in accordance with requirements of Contract Documents.

PRECONSTRUCTION CONFERENCE

A.

Engineer will schedule a preconstruction conference when the date of award of the contract by the
Board of County Commissioners is known.

Attendance Required: Owner, Engineer, Contractor and Utility Representatives.

Agenda:

1. Designation of personnel representing the parties in Contract, and the Engineer.

2. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders and Contract closeout procedures.

3. Scheduling.

4. Use of premises by Owner and Contractor.

5. Owner's requirements for partial occupancy.

6. Temporary facilities provided by Contractor.

7. Survey layout.

8. Schedules.

9. Procedures for testing.
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10. Procedures for maintaining record documents.
11. Inspection and acceptance of areas put into service during construction period.

1.7 PROGRESS MEETINGS

A. Contractor shall schedule and administer meetings throughout progress of the Work at maximum
monthly intervals.

B. Attendance Required: Job superintendent, major Subcontractors and suppliers as necessary, Owner,
Engineer, as appropriate to agenda topics for each meeting.

C. Agenda:

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems which impede planned progress.
Review of submittals schedule and status of submittals.
Maintenance of progress schedule.

Corrective measures to regain projected schedules.
Coordination of projected progress.

Maintenance of quality and work standards.

Effect of proposed changes on progress schedule and coordination.
0. Other business relating to Work.

=0 XN WD —

PART 2 -PRODUCTS
Not Used

PART 3 -EXECUTION
Not Used

END OF SECTION
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SECTION 01090 - REFERENCE STANDARDS

PART 1 GENERAL
1.1 SECTION INCLUDES
A. Quality assurance.

B. Schedule of references.

1.2 RELATED SECTIONS
A. Document EJCDC No. 1910-8 - General Conditions: Reference Standards.

1.3 QUALITY ASSURANCE

A. For products or workmanship specified by association, trades, or Federal Standards, comply with
requirements of the standard, except when more rigid requirements are specified or are required by
applicable codes.

B. Conform to reference standard by date of issue current on date for receiving bids.

C. Obtain copies of standards when required by Contract Documents.

D. Maintain copy at jobsite during submittals, planning, and progress of the specific work, until

Substantial Completion.

E. Should specified reference standards conflict with Contract Documents, request clarification from
Engineer before proceeding.

F. The contractual relationship of the parties to the Contract shall not be altered from the Contract
Documents by mention or inference otherwise in any reference document.

1.4 SCHEDULE OF REFERENCES

AA  Aluminum Association ACOE Army Corps of Engineer
818 Connecticut Avenue, N.W. Jacksonville, Florida
Washington, DC 20006
AGC  Associated General Contractors of America
AABC Associated Air Balance Council 1957 E. Street, N.-W.
1000 Vermont Avenue, N.W. Washington, DC 20006
Washington, DC 20005
Al Asphalt Institute

AASHTO Asphalt Institute Building
American Association of State Highway College Park, MD 20740
and Transportation Officials
444 North Capitol Street, N.W. AISC  American Institute of Steel Construction
Washington, DC 20001 400 North Michigan Avenue

Eighth Floor
ACI American Concrete Institute Chicago, IL 60611

Box 19150 AISI  American Iron and Steel Institute
Reford Station 1000 16th Street, N.W.
Detroit, MI 48219 Washington, DC 20036
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AITC  American Institute of Timber Construction
333 W. Hampden Avenue
Englewood, CO 80110

ANSI  American National Standards Institute
1430 Broadway
New York, NY 10018

ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

ASPA  American Sod Producers Association
4415 West Harrison Street
Hillside, IL 60162

ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWS  American Welding Society
550 LeJeune Road, N.W.
Miami, FL 33135

AWWA
American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

CLFMI Chain Link Fence Manufacturers Institute
1101 Connecticut Avenue, N.W.
Washington, DC 20036

CRSI  Concrete Reinforcing Steel Institute
933 Plum Grove Road
Schaumburg, IL. 60195

EJCDC Engineers' Joint Contract Documents
Committee
American Consulting Engineers Council
1015 15th Street, N.W.
Washington, DC 20005

FDEP Florida Dept of Environmental Protection
3319 Maguire Boulevard, Suite 232
Orlando, Florida 32801

FDOT Florida Department of Transportation
550 S. 14th Street
Leesburg, Florida 34748

ICBO International Conference of Building Officials
5360 S. Workman Mill Road
Whittier, CA 90601

IEEE

MIL

Institute of Electrical and Electronics
Engineers

345 East 47th Street

New York, NY 10017

Military Specification

Naval Publications and Forms Center
5801 Tabor Avenue

Philadelphia, PA 19120

NEMA National Electrical Manufacturers'

NFPA

PCA

PCI

SJI

Association
2101 'L' Street, N.W.
Washington, DC 20037

National Fire Protection Association
Battery March Park
Quincy, MA 02269

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 60077

Prestressed Concrete Institute
201 North Wells Street
Chicago, IL 60606

Steel Joist Institute

1205 48th Avenue North
Suite A

Myrtle Beach, SC 29577

SJIRWMD St. Johns River Water Mgmt District

SSPC

618 E. South Street
Suite 200
Orlando, Florida 32801

Steel Structures Painting Council
4400 Fifth Avenue
Pittsburgh, PA 15213

SWFWMD Southwest Florida Water Mgmt Dist

TCA

UL

2379 Broad Street
Brooksville, Florida 33512

Tile Council of America, Inc.
Box 326
Princeton, NJ 08540

Underwriters' Laboratories, Inc.

333 Pfingston Road
Northbrook, IL 60062
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SECTION 01300 - SUBMITTALS

PART 1| - GENERAL

1.1

1.2

1.3

SECTION INCLUDES

A. Submittal procedures.

B. Construction progress schedules.
C. Proposed products list.

D. Shop drawings.

E. Product data.

F. Manufacturers' instructions.

G. Manufacturers' certificates.

RELATED SECTIONS

A. Section 01400 - Quality Control.

B. Section 01700 - Contract Closeout: Closeout Procedures, Project Record Documents, Warranties.

SUBMITTAL PROCEDURES

A. Transmit each submittal with Engineer accepted form.

B. Sequentially number the transmittal forms. Re-submittals to have original number with an alphabetic
suffix.

C. Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and detail number(s),
and specification Section number, as appropriate.

D. Apply Contractor's stamp, signed or initialed certifying that review, verification of Products required,
field dimensions, adjacent construction Work, and coordination of information, is in accordance with
the requirements of the Work and Contract Documents.

E. Schedule submittals to expedite the Project, and deliver to Engineer at business address. Coordinate
submission of related items.

F. Identify variations from Contract Documents and Product or system limitations which may be
detrimental to successful performance of the completed Work.

G. Provide space for Contractor and Engineer review stamps.

H. Revise and resubmit submittals as required, identify all changes made since previous submittal.

L. Distribute copies of reviewed submittals to concerned parties. Instruct parties to promptly report any

inability to comply with provisions.
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1.4

1.5

1.6

1.7

1.8

CONSTRUCTION PROGRESS SCHEDULES

A. Submit initial progress schedule in duplicate within 7 days after date of Owner-Contractor Agreement
for Engineer review.

B. Revise and resubmit as required.

C. Submit a horizontal bar chart with separate line for each major section of Work or operation,
identifying first work day of each week.

D. Show complete sequence of construction by activity, identifying Work of separate stages and other
logically grouped activities. Indicate the early and late start, early and late finish, float dates, and
duration.

E. Indicate submittal dates required for shop drawings, product data, samples, and product delivery
dates.

PROPOSED PRODUCTS LIST

A. Immediately after the Notice to Proceed, submit complete list of major products proposed for use
with name of manufacturer, trade name, and model number of each product confirming those shown
on the bid document.

B. For products specified only by reference standards, give manufacturer, trade name, model or catalog
designation, and reference standards.

SHOP DRAWINGS

A. Submit the number of opaque reproductions which Contractor requires, plus four (4) copies which
will be retained by Engineer.

B. After review, reproduce and distribute in accordance with Article on Procedures above and for
Record Documents described in Section 01700 - Contract Closeout.

PRODUCT DATA

A. Submit the number of copies which the Contractor requires, plus four (4) copies which will be
retained by the Engineer.

B. Mark each copy to identify applicable products, models, options, and other data. Supplement
manufacturers' standard data to provide information unique to this Project.

C. After review, distribute in accordance with Article on Procedures above and provide copies for

Record Documents described in Section 01700 - Contract Closeout.

MANUFACTURER'S INSTRUCTIONS

A.

When specified in individual specification Sections, submit manufacturers' printed instructions for
delivery, storage, assembly, installation, adjusting, finishing and cleaning and protecting in quantities
specified for Product Data.

Identify conflicts between manufacturers' instructions and Contract Documents and promptly notify
the Engineer.
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1.9 MANUFACTURER'S CERTIFICATES

A. When specified in individual specification Sections, submit manufacturers' certificate to Engineer for
review, in quantities specified for Product Data.

B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting
reference date, affidavits, and certifications as appropriate.

C. Certificates may be recent or previous test results on material or Product, but must be acceptable to
Engineer.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

END OF SECTION
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SECTION 01400 - QUALITY CONTROL

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

SECTION INCLUDES

A. Quality assurance and control of installation.
B. References.

C. Field Samples.

D. Inspection and testing laboratory services.

E. Manufacturer’s field services and reports.

RELATED SECTIONS

A.

B.

C.

Section 01090 - Reference Standards.
Section 01300 - Submittals: Manufacturer’s Instructions and Certificates.

Section 01600 - Material and Equipment.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply fully with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Engineer before proceeding.

D. Comply with specified standards as a minimum quality for the Work except when more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

E. Perform work by persons qualified to produce workmanship of specified quality.

F. Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion or disfigurement.

REFERENCES

A. Conform to reference standard by date of issue current on date for receiving bids.

B. Obtain copies of standards when required by Contract Documents.

C. Should specified reference standards conflict with Contract Documents, request clarification by
Engineer before proceeding.

D. The contractual relationship of the parties to the Contract shall not be altered from the Contract

Documents by mention or inference otherwise in any reference document.

FIELD SAMPLES

A.

Install field samples at the site as required by individual specifications section for review.
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C.

Acceptable samples represent a quality level for the work.

Where a field sample is specified in individual Sections to be removed, clear area after field sample
has been accepted by Engineer.

1.6 INSPECTION AND TESTING LABORATORY SERVICES

A.

Owner will appoint, employ, and pay for services of an independent firm to perform inspection and
testing.

The independent firm will perform inspections, tests, and other services specified in individual
specification Sections and as required by the Engineer.

Reports will be submitted by the independent firm to the Engineer and the Public Works Inspector, in
triplicate, indicating observations and results of tests and indicating compliance or non-compliance
with Contract Documents.

Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage
and assistance as requested.

1. Notify Engineer and independent firm 24 hours prior to expected time for operations
requiring services.
2. Make arrangements with independent firm and pay for additional samples and tests required

for Contractor's use.

Retesting required because of non-conformance to specified requirements shall be performed by they
same independent firm on instructions by the Engineer. Payment for retesting will be charged to the
Contractor by deducting inspection or testing charges from the Contract Sum/Price.

1.7 MANUFACTURER’S FIELD SERVICES AND REPORTS

A.

D.

Submit qualifications of observer to Engineer 30 days in advance of required observations. Observer
is subject to approval of Engineer.

When specified in individual specification Sections, require material or Product suppliers or
manufacturers to provide qualified staff to observe site conditions, conditions of surfaces and
installation, quality of workmanship, start-up of equipment, test, adjust, and balance of equipment as
applicable, and to initiate instructions when necessary.

Individuals to report observations and site decisions or instructions given to applicators or installers
that are supplemental or contrary to manufacturer’s written instructions.

Submit report in duplicate within 15 days of observation to Engineer for review.

PART 2 - PRODUCTS

Not Used

PART 3 — EXECUTION

Not Used
END

OF SECTION
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SECTION 01500 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART I - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of contract and other Division 1 specification Sections apply to this
Section.
B. Section 01700 - Contract Closeout: Final Cleaning.

1.2 GENERAL REQUIREMENTS
A. Specified provisions provided by contractor:
1. Temporary sanitary facilities.

Temporary barriers, barricades, and similar devices as necessary for safety and protection of
construction personnel and public.

3. Temporary tree and plant protection.

4. Temporary fire protection, dust control, erosion and sediment control, and other necessary
temporary controls.

5. Temporary water.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Materials may be new or used, but must be adequate in capacity for required usage, must not create
unsafe conditions, and must not violate requirements of applicable codes and standards.

2.2 TEMPORARY WATER
A. Provide, maintain, and pay for water service required for construction operations. Notify utility
owner prior to withdrawal of water from City system. Cross-connection protection will be required
as per FDEP regulations for tapping any existing watermain.
B. Extend branch piping with outlets located so water is available by hoses with threaded connections.

23 CONSTRUCTION

A. Provide scaffolds, staging, ladders, stairs, ramps, runways, platforms, railings, chutes, and other such
devices and equipment necessary to facilitate execution and inspection of Work.

B. Provide backhoes, cranes, hoists, rigging, or apparatus as necessary to facilitate execution of Work.
2.4 TEMPORARY BARRIERS AND CLOSURES

A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing facilities
and adjacent properties from damage from construction operations.
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2.5

2.6

2.7

B. Tree and Plant Protection (reference FAR 52.236-9):

1. Preserve and protect existing trees and plants.
2. Consult with Engineer; remove agreed-on roots and branches that interfere with
construction.
3. Protect areas within drip line from traffic, parking, storage, dumping, chemically injurious
materials and liquids, ponding, and continuous running water.
C. Protect non-owned vehicular traffic, stored materials, site and structures from damage.

ACCESS ROADS AND APPROACHES

A. Construct and maintain temporary roads and approaches to serve construction area.

B. Extend and relocate as Work progress requires. Provide detours necessary for unimpeded traffic
flow.

C. Consult authority having jurisdiction in establishing public thoroughfares to be used for site access

haul routes.

D. Keep streets, drives, and walks adjacent to site and haul routes clean and free of dirt, debris, and litter
caused by construction operations.

E. Construct, maintain and obtain all permits required for all temporary access roads or improved areas
required for construction, as required at sole discretion of the contractor.

TEMPORARY CONTROLS
A. Temporary Fire Protection:
1. Comply with local fire protection code and governing authorities.
B. Dust Control:
1. Execute Work by methods to minimize raising dust from construction operations.
2. Provide positive means to prevent airborne dust from dispersing into atmosphere.
C. Provide temporary erosion and sediment controls. All Work shall be in accordance with the latest

edition of the State of Florida Standard Specification for Road and Bridge Construction for Soil
Erosion and Sediment Control.

D. Water Control:

1. Grade site to drain. Maintain excavations free of water. Provide, operate and maintain
pumping equipment.

2. Protect site from puddling or running water. Provide water barriers as required to protect
site from soil erosion.

PROJECT OFFICES
A. Offices and storage facilities for the contractors and subcontractors shall be optional on the site as

necessary for the proper conduct of the Work. After consulting with the Engineer, these shall be
located so that they cause no interference to any Work performed on the site.
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2.8

2.9

2.10

2.11

2.12

2.13

B. Removal of Temporary Offices and Storage Facilities: Upon completion of the project, or as directed
by the Engineer, remove the temporary offices and storage facilities, and leave the premises in the
condition required by the contract.

TEMPORARY SANITARY FACILITIES

A. Provide and maintain required facilities and enclosures.

B. At end of construction, return facilities to same or better condition than originally found.

FENCING

A. Construction: Contractor’s option.

B. Contractor shall provide temporary fence in cases where an existing fence must be removed during

construction. Contractor shall replace any permanent fence that was removed from site or damaged.
PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where deemed necessary by contractor and
where specified in individual specification Sections.

B. Provide temporary and removable protection for installed Products. Control activity in immediate
work area to minimize damage.

C Provide security and facilities to protect Work, and existing facilities, and Owner’s operations from
damage or theft.

D. Any damage to finished work prior to final acceptance will be the contractor’s responsibility and the
work will be subject to removal and replacement at the contractor’s sole expense.

PARKING

A. Provide temporary parking areas to accommodate construction personnel.

B. When site space is not adequate, provide additional off-site parking.

C. Do not allow vehicle parking on existing pavement.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
conditions.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary above grade or buried utilities, equipment, facilities, materials, prior to
Substantial Completion inspection.

B. Remove underground installations to a minimum depth of 2 feet. Grade site as indicated.
C. Clean and repair damage caused by installation or use of temporary work.
D. Restore existing facilities used during construction to original condition. Restore permanent facilities

used during construction to specified conditions.
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E. Remove construction debris from existing underground utilities encountered during construction
prior to substantial completion inspection.

2.14

SECTION 01570 - TRAFFIC REGULATION

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Construction Parking Control.

B. Fire Hydrants.

C. Detours.

D. Flagmen.

E. Flares and Lights.

F. Haul Routes.

G. Stockpile Material and Equipment.
H. Traffic Signs and Signals.

L Removal.

1.2 RELATED SECTIONS
A. Section 01010 - Summary of Work
1.3 MEASUREMENT AND PAYMENT
A. Payment for this section is included in the total bid price.

1.4 REFERENCES

A. FDOT Manual on Traffic Control and Safe Practices.

B. FDOT Roadway and Traffic Design Standards, Index No. 600-699.

C. FDOT Standard Specifications for Road & Bridge Construction, - Section 102 Maintenance of
Traffic.

PART 2 - PRODUCTS

2.1 SIGNS, SIGNALS, AND DEVICES
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Where City and/or County standards do not apply, safety precautions shall be taken in accordance
with Index No. 600, F.D.O.T. Roadway and Traffic Design Standards.

Traffic Control Signals: As approved by local jurisdictions.
Traffic Cones and Drums, Flares and Lights: As approved by local jurisdictions.

Flagman Equipment: As approved by local jurisdictions.

PART 3 - EXECUTION

3.1

3.2

3.3

34

3.5

CONSTRUCTION PARKING CONTROL

A. Control vehicular parking to prevent interference with public traffic and parking, access by
emergency vehicles, and Owner's operations and resident’s access to homes.

B. Monitor parking of construction personnel's vehicles. Maintain vehicular access to and through
parking areas.

C. Prevent parking on or adjacent to access roads or in non-designated areas.

FIRE HYDRANTS

A. Shall be accessible at all times.

B. No material or obstruction shall be placed within 10 feet of any such hydrant.

C. Adjacent premises must be given access as far as practicable.

D. Notify Utility and Police Department twenty-four (24) hours in advance of taking any fire hydrant out
of service.

DETOURS

A. No street or roadway shall be closed, except when and where directed by the Engineer.

B. All temporary detour route(s) shall be clearly indicated throughout their entire length.

C. All barricades and obstructions shall be illuminated at night. All lights shall be kept burning from
sunset to sunrise.

D. All barricades shall be well built and designed so as not to be blown over by the wind.

FLAGMEN

A. Provide trained and equipped flagmen to regulate traffic when construction operations or traffic
encroach on public traffic lanes.

FLARES AND LIGHTS

A. Use flares and lights during hours of low visibility to delineate traffic lanes and to guide traffic.
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3.6 HAUL ROUTES

A. Consult with authority having jurisdiction in establishing public thoroughfares to be used for haul
routes and site access.

B. Confine construction traffic to designated haul routes.
C. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize interference with
public traffic.

3.7 STOCKPILED MATERIAL AND EQUIPMENT

A. Material stored along the street or roadway must be placed so as to cause as little obstruction to the
public as possible.

B. Obstruction of gutters and ditches will not be permitted.
3.8 TRAFFIC SIGNS AND SIGNALS

A. This project shall be "signed" according to the State of Florida Department of Transportation
"Manual on Traffic Control and Safety Practices".

B. At approaches to site and on site, install at crossroads, detours, parking areas, and elsewhere as
needed to direct construction and affected public traffic.

C. Install and operate traffic control signals to direct and maintain orderly flow of traffic in areas under
Contractor's control, and areas affected by Contractor's operations.

D. Relocate as Work progresses, to maintain effective traffic control.
3.9 TEMPORARY STRIPING

A. Provide temporary striping as directed by the Engineer.

B. Remove temporary striping prior to placement of permanent thermoplastic or traffic striping.
3.10 REMOVAL

A. Remove equipment and devices when no longer required.

B. Repair damage caused by installation.

END OF SECTION
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SECTION 01600 - MATERIAL AND EQUIPMENT

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

SECTION INCLUDES

A. Products.

B. Transportation and handling.
C. Storage and protection.

D. Product options.

E. Substitutions.

RELATED SECTIONS

A. Information for Bidders: Product and materials suppliers.

B. Section 01400 - Quality Control.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and systems forming the
Work. Does not include machinery and equipment used for preparation, fabrication, conveying and
erection of the Work. Products may also include existing materials or components required for reuse.

B. Provide interchangeable components of the same manufacturer, for similar components.

TRANSPORTATION AND HANDLING

A. Transport and handle products in accordance with manufacturer's instructions.

B. Promptly inspect shipments to assure that products comply with requirements, quantities are correct,
and products are undamaged.

C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or
damage.

STORAGE AND PROTECTION

A. Store and protect products in accordance with manufacturer's instructions, with seals and labels intact
and legible. Store sensitive products in weather-tight, climate controlled enclosures.

B. For exterior storage of fabricated products, place on sloped supports, above ground.

C. Provide off-site storage and protection when site does not permit on-site storage or protection.

D. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to avoid
condensation.

E. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with

foreign matter.
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Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or
damage.

Arrange storage of products to permit access for inspection. Periodically inspect to assure products
are undamaged and are maintained under specified conditions.

1.6 PRODUCT OPTIONS

A.

Products Specified by Reference Standards or by Description Only: Any product meeting those
standards or description.

Products Specified by Naming One or More Manufacturers: Products of manufacturers named and
meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

1.7 SUBSTITUTIONS

A.

Engineer will consider requests for Substitutions only within 15 days after date established in Notice
to Proceed.

Substitutions may be considered when a product becomes unavailable through no fault of the
Contractor.

Document each request with complete data substantiating compliance of proposed Substitution with
Contract Documents.

A request constitutes a representation that the Contractor:

1. Has investigated proposed product and determined that it meets or exceeds the quality level
of the specified product.

2. Will provide the same warranty for the Substitution as for the specified product.

3. Will coordinate installation and make changes to other Work which may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension which may subsequently become
apparent.

5. Will reimburse Owner for review or redesign services associated with re-approval by
authorities.

Substitutions will not be considered when they are indicated or implied on shop drawing or product
data submittals, without separate written request, or when acceptance will require revision to the
Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for Substitution for consideration. Limit each request to one
proposed Substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence.

3. The Engineer will notify Contractor, in writing, of decision to accept or reject request.

PART 2 PRODUCTS

Not Used
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PART 3 EXECUTION
Not used

END OF SECTION
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SECTION 01700 - CONTRACT CLOSEOUT

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Closeout procedures.

B. Final cleaning.

C. Project record documents.
D. Warranties.

1.2 RELATED SECTIONS

A. Section 01740 — Warranties and Bonds.

1.3 CLOSEOUT PROCEDURES

A. Submit written certification that Contract Documents have been reviewed. Work has been inspected,
and that Work is complete in accordance with Contract Document and ready for Engineer’s
inspection.

B. Provide submittals to Engineer that are required by governing or other authorities.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments,

and sum remaining due, and final release of lien.

1.4 FINAL CLEANING

A. Execute final cleaning prior to final inspection.
B. Clean site; sweep paved areas, rake clean landscaped surfaces.
C. Remove waste and surplus materials, rubbish, and construction facilities from the site.

1.5 PROJECT RECORD DOCUMENTS

A. Maintain on site, one set of the following record documents; record actual revisions to the Work:
1. Contract Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other Modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
B. Store Record Documents separate from documents used for construction.
C. Record information concurrent with construction progress.
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1.6

END

D. Specifications: Legibly mark and record at each Product section description of actual Products
installed, including the following:

1. Manufacturer's name and product model and number.
. Product substitutions or alternates utilized.
3. Changes made by Addenda and Modifications.
E. Record Documents and Shop Drawings: Legibly mark each item to record actual construction
including:
1. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.
2. Field changes of dimension and detail.
3. Details not on original Contract Drawings.
F. Delete Engineer title block from all documents.
G. Submit documents to Engineer with claim for final Application for Payment.
WARRANTIES
A. Provide duplicate notarized copies.
B. Execute and assemble documents from Subcontractors, suppliers, and manufacturers.
C. Provide Table of Contents and assemble in three D-side ring binder with durable plastic cloth cover.
D. Submit prior to final Application for Payment.
E. For items of Work delayed beyond date of Substantial Completion, provide updated submittal within

ten days after acceptance, listing date of acceptance as start of warranty period.

OF SECTION
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SECTION 01740 - WARRANTIES AND BONDS

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Form of submittal.

B. Preparation of submittal.

C. Time and schedule of submittals.

RELATED SECTIONS

A.

B.

Document - Invitation to Bid - Instructions to Bidders: Bid Bonds.

Document EJCDC No. 1910-8 - General Conditions: Performance Bond and Labor and Material
Payment Bonds, Warranty, and Correction of Work.

Section 01700 - Contract Closeout: Contract closeout procedures.

Individual Specifications Sections: Warranties required for specific products or Work.

FORM OF SUBMITTALS

A.

Bind in commercial quality, 8-1/2 x 11 inch three-ring side binders with hardback, cleanable, plastic
COVerS.

Label cover of each binder with typed or printed titte WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name of
responsible principal.

Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project Manual, with
each item identified with the number and title of the specification Section in which specified, and the
name of the product or work item.

Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing. Provide
full information, using separate typed sheets as necessary. List Subcontractor, supplier, and
manufacturer, with name, address, and telephone number of responsible principal.

PREPARATION OF SUBMITTALS

A.

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and
manufacturers, within ten days after completion of the applicable item or work. Except for items put
into use with Owner's permission, leave date of beginning of time of warranty until the Date of
Substantial Completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified for submittal.



1.5

TIME OF SUBMITTALS

A.

For equipment or component parts of equipment put into service during construction with Owner's
permission, submit documents within ten days after acceptance.

Make other submittals within ten days after Date of Substantial Completion, prior to final Application
for Payment.

For items of Work when acceptance is delayed beyond Date of Substantial Completion, submit

within ten days after acceptance, listing the date of acceptance as the beginning of the warranty
period.

END OF SECTION



